



## INVITATION TO BID

The Municipality of Victoria now invites bids for the stated projects below. Bidders should have completed the delivery within One (1) month from the date of receipt of notice to proceed (NTP).

Item No. /Proj. No.	Name and Description of the project	Funding Source	Approved Budget for the Contract (ABC)	Amount of Bid Documents
1.	Improvement of Road Shoulder @ Poblacion along Public Market	General Fund	P 802,776.47	P 1,000.00
2.	Strengthening of Rio Chico River Bank	MDRRM Fund	P 1,226,333.28	P 5,000.00
3.	Construction of One (1) unit Processing Plant	Trust Fund	P 7,914,988.02	P 10,000.00
4.	Improvement of Canal Cover and Shoulder @ San Fernando St. & San Gaudencio St. San Gavino	General Fund	P 989,552.27	P 1,000.00
5.	Supply of Labor & Matls for the Fabrication & Installation of 19 units Solar Light	General Fund	P 648,000.00	P 1,000.00
6.	Core Local Access Road in Barangay Balbaloto - Bantog Road	Trust Fund	P 4,000,000.00	P 5,000.00
7.	Core Local Access Road in Barangay Calibungan	Trust Fund	P 3,000,000.00	P 5,000.00
8.	Core Local Access Road in Barangay Cabuluan-Lalapac-Batangbatang Road	Trust Fund	P 5,000,000.00	P 5,000.00
9.	Core Local Access Road in Magsaysay St. Barangay Cruz	Trust Fund	P 2,412,000.00	P 5,000.00
10.	Core Local Access Road in Sitio Valdez St. Barangay Sta Barbara	Trust Fund	P 1,500,000.00	P 5,000.00
11.	Supply of Labor & Materials for the Rehabilitation of School Building (3 classroom) at Maluid Cabrera E/S	General Fund	P 306,000.00	P 500.00

Bidding activities with corresponding dates, time and place are indicated below:

STAGE	Activities	DATES/TIME/PLACE
1	Pre-Procurement Conference	August 1, 2017
2	Preparation of Bidding Documents	August 2 - 4, 2017
3	Advertisement/Posting of Invitation to Bid	August 8 - 23, 2017
4	Issuance of Availability of Bid Documents	August 8, 2017 until 12:00 noon of August 31, 2017 @ BAC Secretariat
5	Pre- Bid Conference	<b>August 18, 2017 @ 2:00 pm @ the Office of the BAC Chairman</b>
6	Request for Clarification	August 23, 2017
7	Supplemental/Bid Bulletin	August 24, 2017
8	<b>Submission and Receipt of Bids</b>	<b>August 31, 2017 @ 2:00 pm @ the Office of the BAC Chairman</b>
9	Submission of Additional Requirements	September 1, 2017
10	Bid Evaluation	September 4-5, 2017
11	Post Qualification	September 6, 2017
12	Approval of Resolution/Issuance of Notice of Awards	September 7 – 8, 2017
13	Contract Preparation	September 11, 2017
14	Approval of Contract/P.O.	September 12 – 13, 2017
15	Issuance of Notice to Proceed	September 14, 2017

Bids will be opened in the presence of the Bidder's representatives who choose to attend at the address stated. Late bids shall not be accepted.

The Municipality of Victoria reserves the right to accept or reject any bid, to annul the bidding process and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

(SGD) **FERNANDO P. GALLIETO**

BAC Chairman

Municipality of Victoria

(045) 606-99-11

E-mail address: *[bacsec\\_meo@yahoo.com.ph](mailto:bacsec_meo@yahoo.com.ph)*